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SECTION J – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

ATTACHMENT J-1 – REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS (LIST A) 
 
Pursuant to Section I clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), DOE may 
provide a list of laws and regulations (List A) applicable to work performed under this contract. The 
Contractor shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules, Regulations, 
and Orders; Executive Orders; Consensus Standards; and agreement documents applicable to work 
performed under this contract.  The federal laws and regulations listed in the table below contain 
requirements normally relevant to the Contractor scope of work.  These laws and regulations, and others, 
apply regardless whether they are explicitly stated in the Contract.  In addition, laws and regulations 
typically apply to all persons or organizations such as subcontractors, suppliers, and federal employees. 
 
This list does not have to be provided in the Contract, but it may be appended to the Contract for 
information purposes.  Omission of any such applicable law or regulation in from List A does not affect the 
obligation of the Contractor to comply with such law or regulation pursuant to DEAR clause 970.5204-2. 
The Contractor must be aware of changes in the Code of Federal Regulations (CFR), Federal Acquisition 
Regulations (FAR), the United States Code (USC), Public Laws (PL) or other regulatory entities that have 
applicability to the Department of Energy and that impact the work scope.  The Contractor will notify DOE 
of any changes, and DOE will make a determination regarding modification to the contract.  
 
The following table does not contain any specific state laws, regulations, permits, and licenses, etc. 

 

Regulation Regulation Title 

10 CFR 20 Standards for Protection Against Radiation 

10 CFR 707 Workplace Substance Abuse Programs at DOE Sites 

10 CFR 820 Procedural Rules for DOE Nuclear Facilities 

10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for Classified Information 
Security Violations 

10 CFR 830  Nuclear Safety Management 

10 CFR 835 Occupational Radiation Protection 

10 CFR 850 Chronic Beryllium Disease Prevention Program 

10 CFR 851 Worker Safety and Health Program 

29 CFR 1910 Occupational Safety and Health Standards - General Industry 

29 CFR 1926 Occupational Safety and Health Standards - Construction 

48 CFR Part  
970.5203-2 
 

Performance Improvement and Collaboration 

48 CFR Part 
970.5204-2 

Laws, Regulations, and DOE Directives 

48 CFR Part 
970.5215-3 

Conditional Payment of Fee, Profit, or Incentives (or alternatively, 48 CFR Part 
952.223-76 or 952.223-77, Conditional Payment of Fee or Profit) 

49 CFR Part 
173.427 

Transport Requirements for Low Specific Activity (LSA) Class 7 (Radioactive) 
Materials and Surface Contaminated Objects (SCO) 

49 CFR Part 213 Track Safety Standards 

49 CFR Part 237 Bridge Safety Standards 

42 U.S.C. 2297h-
8(a) 

Employee Protections 
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ATTACHMENT J-2 – LIST OF APPLICABLE DOE DIRECTIVES (LIST B) 

 
 The contractor shall comply with the requirements of DOE Directives identified under List B – List of 
Required Compliance Documents included in this contract.  Omission of any applicable directive from List 
B does not affect the obligation of the Contractor to comply with such directive pursuant to DEAR clause 
970.5204-2.  Requirements Documents of DOE Directives are applicable in whole or in part. 

DOE Directive 
(Orders, Policies, 
Notices, Manuals, 

Guidance, 
Standards) 

Directive Title 

O 110.3A Conference Management  

O 130.1 Budget Formulation 

P 141.1 Department of Energy Management of Cultural Resources 

O 142.2A Voluntary Offer Safeguards Agreement and Additional Protocol with the 
International Atomic Energy Agency 

O 142.3A Unclassified Foreign Visits and Assignments Program 

O 144.1, Chg. 1 
(and associated 
Framework) 

Department of Energy American Indian Tribal Government Interactions and Policy 
(and Office of Environmental Management, Office of Nuclear Energy, Office of 
Science, and National Nuclear Security Administration Deputy Administrator for 
Defense Programs Framework to Provide Guidance for Implementation of U.S. 
Department of Energy’s American Indian and Alaska Native Tribal Government 
Policy) 

O 150.1 Continuity Programs 

O 151.1C Comprehensive Emergency Management System  

G 151.1-4 Response Elements 

O 153.1 Departmental Radiological Emergency Response Assets 

O 200.1A Information Technology Management 

O 205.1A Department of Energy Cyber Security Management  

M 205.1-3 Telecommunications Security Manual 

M 205.1-5, Chg. 2 Cyber Security Process Requirements Manual 

M 205.1-6, Chg. 2 Media Sanitization Manual 

M 205.1-7, Chg. 2 Security Controls for Unclassified Information Systems Manual 

M 205.1-8, Chg. 2 Cyber Security Incident Management Manual 

O 206.1 Department of Energy Privacy Program 

N 206.4 Personal Identity Verification  

O 221.1A Reporting Fraud, Waste, and Abuse to the Office of Inspector General  

O 221.2A Cooperation With the Office of Inspector General  

O 225.1A Accident Investigations  

O 226.1A Implementation of Department of Energy Oversight Policy  
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DOE Directive 
(Orders, Policies, 
Notices, Manuals, 

Guidance, 
Standards) 

Directive Title 

M 231.1-1A, Chg. 2   Environment, Safety, and Health Reporting Manual 

M 231.1-2 Occurrence Reporting and Processing of Operations Information 

O 243.1 Records Management Program 

O 243.2 Vital Records 

O 350.1, Chg. 3 Contractor Human Resource Management Programs  

O 410.2 Management of Nuclear Materials 

O 412.1A Work Authorization System  

P 413.1 Program and Project Management Policy for the Planning, Programming, 
Budgeting, and Acquisition of Capital Assets 

O 413.1B Internal Control Program 

P 413.2 Value Engineering 

O 413.3A, Chg. 1 Program and Project Management for the Acquisition of Capital Assets  

O 414.1C  Quality Assurance  
 

O 420.1B, Chg. 1 Facility Safety  
(Graded Approach* - WVDP has no active safety structures, systems, and 
components (SSCs). 

O 422.1 Conduct of Operations 

O 425.1D Verification of Readiness to Startup or Restart Nuclear Facilities  

O 426.2 Personnel Selection, Training, Qualification, and Certification Requirements for 
DOE Nuclear Facilities 

O 430.1B, Chg. 1 Real Property Asset Management 

(Graded Approach* – Site and facilities owned by New York State) 

O 430.2B Departmental Energy, Renewable Energy, and Transportation Management 

(Graded Approach* – Site owned by New York State) 

O 433.1B Maintenance Management Program for DOE Nuclear Facilities  

O 435.1, Chg. 1 Radioactive Waste Management  

M 435.1-1, Chg. 1  Radioactive Waste Management Manual 

G 435.1-1 Implementation Guide for use with DOE M 435.1-1 

O 440.2B, Chg. 1 Aviation Management and Safety  
(Not applicable unless aerial photographing of the WVDP is required.) 

P 442.1 Differing Professional Opinions on Technical Issues 

O 442.1A Department of Energy Employee Concerns Program 



   

 
J-4 

 

DOE Directive 
(Orders, Policies, 
Notices, Manuals, 

Guidance, 
Standards) 

Directive Title 

M 442.1-1 Differing Professional Opinions Manual for Technical Issues Involving 
Environment, Safety, and Health 

O 450.1A Environmental Protection Program  

P 450.4 Safety Management System Policy 

M 450.4-1 Integrated Safety Management System Manual 

O 460.1C Packaging and Transportation Safety  

O 460.2A Departmental Materials Transportation and Packaging Management  

M 460.2-1A Radioactive Material Transportation Practices Manual 

P 470.1 Integrated Safeguards and Security Management (ISSM) Policy 

O 470.2B Independent Oversight and Performance Assurance Program  

O 470.3B Graded Security Protection (GSP) Policy 

M 470.4-1, Chg. 1 Safeguards and Security Program Planning and Management  

M 470.4-2A Physical Protection  

M 470.4-3A Contractor Protective Force  

M 470.4-4A, Chg. 1 Information Security Manual 

M 470.4-5 Personnel Security  

O 471.1B Identification and Protection of Unclassified Controlled Nuclear Information  
(Applicability due to ORPS access and use.) 

O 471.3 Identifying and Protecting Official Use Only Information  

M 471.3-1 Manual for Identifying and Protecting Official Use Only Information 

O 481.1C Work for Others (Non-Department of Energy Funded Work) 

O 482.1 DOE Facilities Technology Partnering Programs 

O 484.1 Reimbursable Work for the Department of Homeland Security 

O 522.1 Pricing of Departmental Materials and Services 

O 534.1B Accounting  

O 551.1C Official Foreign Travel  
(The CRD must be included in all site/facility management contracts that contain 
the clause at 48 CFR 952.247.70 Foreign Travel.) 

O 580.1, Chg. 1 Department of Energy Personal Property Management Program 

O 1450.4 Consensual Listening-in to or Recording Telephone/Radio Conversations 

O 5400.5, Chg. 2 Radiation Protection of the Public and the Environment 
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DOE Directive 
(Orders, Policies, 
Notices, Manuals, 

Guidance, 
Standards) 

Directive Title 

O 5480.4, Chg. 4 Environmental Protection, Safety, and Health Protection Standards 
[ALL EXCEPT: Attachment 2, paragraph 2c, 2d(2)-(3), 2e(1)-(8), and Attachment 3, 
paragraph 2c, 2d(2)-(3), 2e(1)-(7) which are canceled by O 440.1)] 

DOE-STD – 1027 Hazard Categorization and Accident Analysis Techniques for Compliance with 
DOE O 5480.23 

DOE-STD – 1134 Review Guide for Criticality Safety Evaluations 

DOE-STD – 1158 Self Assessment Standard for DOE Contractor Criticality Safety Programs 

DOE-STD – 1189 Integration of Safety Into the Design Process 

DOE-STD – 3007 Guidelines for Preparing Criticality Safety Evaluations at Department of Energy 
Non-Reactor Nuclear Facilities 

 
*  Graded Approach is defined as the process of ensuring that actions used to comply 
with a requirement are commensurate with (1) the relative importance of safety and 
safeguards and security, (2) the magnitude of any hazard(s) involved, (3) the life cycle 
stage of the facility, (4) the programmatic mission of the facility, (5) the particular 
characteristics of the facility, (6) the relative importance of the radiological and non-
radiological hazards, and (7) any other relevant factor.
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ATTACHMENT J-3 – DELIVERABLES 

 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

LEADERSHIP/MANAGEMENT PLANNING 

1.  Semiannual Fee Invoices Fee invoice  Section B.3 Semiannually, upon 
determination by the 
Fee Determining 
Official (FDO)  

CO or as 
delegated 

CO Approval 

2.  Erroneous Payment Report  Report of erroneous payments that the 
contractor made to subcontractors and 
vendors for which DOE has paid 
 

Federal Improve 
Financial Performance 
Initiative  

Quarterly, by 
25th of the month after 
quarter ends 

DOE-WVDP 
Budget Analyst 

CO  
Information 

3.  Unified Budget Call or other Budget 
Formulation Requests for 
Information 

Crosscut or other data that may be needed 
to support annual budget formulation 
deliverables. 

DOE O 130.1 As requested 
 

DOE-WVDP 
Budget Analyst 

CO 
Information 

4.  Provisional Rates Document rates and request changes FAR Appendix 2, 
Preambles to CAS  
Rules and 
Regulations 

As requested CO or as 
delegated 

CO Approval 

5.  Citizens Task Force Meetings Forum for stakeholder involvement in 
decision process 

Section C.1.3.2; 
Section C.1.3.3; 
Clause H.19 
 

Monthly COR or as 
delegated 

COR 
Information 

6.  Annual Emergency Readiness 
Assurance Plan (ERAP) 
(including Drill/Exercise schedule) 

Report annual accomplishments in 
Emergency Management and establish 5 
year plan 

DOE O 151.1B Annually, by 
September 15  
 

COR or as 
delegated 

COR Review; 
CO Approval  

7.  Emergency Management Program 
Description 

Provides the direction and approach to be 
used to minimize the impact of an 
emergency upon the health and safety of 
workers, the public and the environment and 
to limit loss or damage to property 

DOE O 151.1C; 
Section C.1.1.1.2 

Within 30 days of 
contract award date6 

COR or as 
delegated 

COR Review; 
CO Approval 

8.  Annual Review/Update of  
Comprehensive Emergency Plan 

Documentation of the comprehensive 
emergency management program. 

DOE O 151.1B Annually, by December 
31   

COR or as 
delegated 

COR Review; 
CO Approval  

INFORMATION AND ANALYSIS 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

9.  Annual Fire Protection Summary 
Report (electronic data submission) 

Summary of fire-related incidents/activities 
occurring at the WVDP 

DOE M 231.1-1A, 
Chg. 2  

Annually, by March 31 DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Information 

10.  Individual Accident/Incident Reports 
(DOE F 5484.3) 
(electronic data submission) 

Number of new and revised individual 
accident/incident reports 

DOE M 231.1-1A, 
Chg. 2 
 

Quarterly, by January 
25, April 25, July 25, 
and October 25  

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Information 

11.  Tabulation of Work Hours and 
Vehicle Usage 
(electronic data submission) 

CAIRS DOE M 231.1-1A, 
Chg. 2 
 

Quarterly, by January 
25, April 25, July 25, 
and October 25   

COR or as 
delegated 

COR 
Information 

12.  Annual Exposure Data Reporting Radiation Exposure Information System 
Report 

DOE M 231.1-1A, 
Chg. 2; Section H.21 

Annually, by March 31 DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Information 

13.  Occupational Radiation Exposure 
Report to Individuals 

Radiation Exposure Report to individuals DOE M 231.1-1A, 
Chg. 2; Section H.21 

Annually, by March 31 
 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

 DOE-WVDP 
Director 
Information 

14.  DOE Annual Real Property 
Valuation 

FIMS Database DOE M 231.1-1A, 
Chg. 2 

Annually, by 
September 30 

DOE-EMCBC 
Industrial 
Property 
Management 
Specialist 

DOE Office 
of 
Engineering 
and 
Construction 
Management 
and  EMCBC 
Certified 
Realty 
Specialist/DO
E Realty 
Officer 

15.  Occurrence Reporting Processing 
System (ORPS) Reports (electronic 
reporting to DOE system) 

Operational events meeting reporting criteria. DOE M 231.1-2 As required DOE-WVDP 
Facility Rep on 
Duty or as 
delegated 

DOE-WVDP 
Facility Rep 
on Duty 

16.  Reporting Associated with DOE 
Orders Regarding Inspector General 
and General Accountability Office 
Activities 

Support reviews and follow-up on results of 
findings resulting from reviews. 

DOE O 221.2A As requested COR or as 
delegated 

COR 
Approval 

HUMAN RESOURCES 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

17.  Notification of Labor Disputes and 
All Relevant Information 

Knowledge of potential or actual labor 
disputes that delay or threaten to delay 
timely performance of the contract. 

FAR 52.222-1; 
Clause H.13 

As required DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
and CO 
Information 

18.  Affirmative Action Plan for Females 
& Minorities 

Affirmative action plan for employment 
practices of females and minorities. 

FAR 52.222-26;  
FAR 52.222-36 

Within 30 days of 
contract award date6 
and updated annually 
by September 30 

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity 

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity 
Review; and 
Concurrence 
CO Approval 

19.  Equal Employment Report (EEO-1) File form SF-100 and complete in DOE 
Workforce Information System (WFIS) 

FAR 52.222-26 Annually by September 
30 

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity 

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity 
Review and 
concurrence, 
CO 
Information 

20.  Affirmative Action Plan for Veterans 
& Individuals with Disabilities 

Anti-discrimination plan for veterans FAR 52.222-35 Within 30 days of 
contract award date6 
and updated annually, 
by September 30 

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity  

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity 
Review and 
Concurrence 
and  CO 
Approval 

21.  Employment Reports for Disabled 
Veterans and Veterans of the 
Vietnam Era 

(Federal Contractor Veterans’ Employment 
Report VETS-100) 

FAR 52.222-37 Annually, by 
September 30 

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity  

DOE-EMCBC 
Office of Civil 
Rights and 
Diversity 
Review and 
Concurrence 
and CO 
Information 

22.  Requests for Labor Standards 
Determinations 

Submittal of work packages for  DOE 
determination of applicable labor standards 

FAR 52.222-6; DOE O 
350.1, Chg. 3 

As Required DOE-EMCBC 
Contractor 
Human 

DOE-EMCBC 
Labor 
Standards 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Resource 
Management 
Team 

Committee 
and CO 
determination 

23.  Davis-Bacon Act Report of 
Enforcement 

Compliance with Davis Bacon Act submitted 
through DOE Workforce Information System 
(WFIS) 

29 CFR 5.7(b) Semi-annually, by April 
30 and October 31; 
when applicable 

DOE-EMCBC  
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team review 
and CO  
Information 

24.  Energy Employees Occupational 
Illness Compensation Program Act 
(EEOICPA) 

To provide compensation and medical 
benefits to employees 

EEOICPA Act of 
2000; Section C.1.3.3 

Monthly CO or as 
delegated 

CO 
Information 

25.  Organizational Conflicts of Interest 
Update 

Allows verification that the contractor is not 
biased in their performance of the contract 

DEAR 952.209-72 
 

As required CO or as 
delegated 

CO 
Information 

26.  Key Personnel List 
 

Essential personnel as identified by the 
Contractor 

Clause H.8 Submitted with 
proposal and updated 
as necessary prior to 
changes being 
implemented 

CO or as 
delegated 

CO Approval 

27.  Advance Understandings of Human 
Resource Policies and Systems 

DOE approval of contractor policies and 
procedures covering personnel costs and 
related expenses 

Clause H.11 Within 90 days of 
contract award date6 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Team 
Review; CO 
Approval 

28.  Contractor’s Employee 
Compensation Program 

Formal policies, practices and procedures to 
be used in the administration of its 
compensation system including a 
compensation system self-assessment plan 

FAR 31.205-6; DEAR 
970.3102-05-6; 
Clause H.11 

Within 30 days of 
contract award date6 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Team 
Review; CO 
Approval 

29.  Individual Compensation Actions for 
Key Personnel 

Use DOE Form 3220.5 to submit initial 
salaries of all Key Personnel and any 
changes thereafter 

Clause H.11; DOE 
Order 350.1 

Initially and prior to any 
changes. 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Review; CO 
Approval 

30.  Application for Contractor 
Compensation Approval (List of top 
5 most highly compensated 
executives) 

DOE F3220.5 for each of the five most highly 
compensated employees within the 
contractor’s organization for initial salaries 
and any changes thereafter 

DOE O 350.1, Chg. 3; 
Clause H.11; DOE 
Acquisition Letter 
2007-02 

Within 14 days of 
contract award date6 
and upon any change 
thereafter 

DOE-EMCBC 
Industrial 
Relations 
Specialist 

DOE-EMCBC 
Industrial 
Relations 
Specialist 
Review; CO 
Approval 

31.  Report of Compensation Report of subtotal dollar amounts for exempt 
and nonexempt employees and individual 
compensation at $100,000 and above 

DOE O 350.1, Chg. 3 Semi-annually DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team review 
and CO 
Information  

32.  Report of Contractor Expenditures 
for Employee Supplementary 
Compensation  

Breakdown of employee benefits 
compensation [submitted through the DOE 
Workforce Information System (WFIS), 
Compensation and Benefits Module] 

DOE O 350.1, Chg. 3; 
Clause H.11 

Annually, no later than 
March 15  

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team and 
CO 
Information 

33.  Contractor Salary-Wage Increase 
Expenditure  

Report  of expenditure of funds for merit, 
promotion, variable pay, special adjustments 
and what funds are planned for the following 
salary plan year 

DOE O 350.1, Chg. 3; 
Clause H.11 

Annually, after the end 
of the salary plan year 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team review 
and CO 
Information 

34.  Actuarial Valuation Reports Report of annual actuarial valuation report 
for each DOE-reimbursed pension plan 

DOE O 350.1, Chg. 3 Annually by September 
30 following plan year 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team and 
CO 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Information 

35.  IRS Form 5300 Series Part of tax return submitted to the IRS that 
documents the establishment, amendments, 
termination, spin-off, or merger of a plan 

DOE O 350.1, Chg. 3; 
Clause H.11 

Within nine months  of 
the last day of the plan 
year 

DOE-WVDP 
Budget Analyst 

DOE-WVDP 
Budget 
Analyst 
Information  

36.  Collective Bargaining Agreements Provide copies of agreements made 
between local collective bargaining units and 
the Contractor 

DOE O 350.1, Chg. 3; 
Clause H.13 

Upon negotiation of 
any new collective 
bargaining agreement 
or changes thereto 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team, CO 
and HQ 
Information 

37.  Report of Settlement  Report of results of collective bargaining 
agreement negotiations to be entered into 
the Workforce Information System (WFIS) 

DOE O 350.1, Chg. 3; 
Clause H.13 

30 to 60 days after 
formal ratification of 
settlement 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team and 
CO 
Information 

38.  Headcount for End of Current Fiscal 
Year & Projected Headcount for 
Upcoming Fiscal Year(s) 

Submit information through DOE Workforce 
Information System (WFIS) 

Data call As requested DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team and 
CO 
Information 

39.  Projected Layoffs for Current Fiscal 
Year & Future Fiscal Years 

Submit information through DOE Workforce 
Information System (WFIS) 

Data call As requested DOE-EMCBC  
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC  
Contractor 
Human 
Resource 
Management 
Team and 
CO 
Information 

40.  Standard Form 98 - “Notice of 
Intention to Make a Service Contract 
and Response to Notice” 

For all subcontracts over $2.5K subject to 
the Service Contract Act 

DOE O 350.1, Chg. 3 Prior to award of 
subcontract 

DOE-EMCBC 
Contractor 
Human 
Resource 

DOE-EMCBC 
Contractor 
Human 
Resource 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Management 
Team 

Management 
Team and 
CO 
Information 

41.  Work Force Restructuring Plan Whenever a change of work force affecting 
100 or more persons within a 12 month 
period 

DOE O 350.1, Chg. 3; 
Clause H.15; NDAA 

Whenever a change of 
work force affecting 
100 or more persons 
within a 12-month 
period 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

CO and 
DOE-HQ 
Office of 
Work Force 
Transition 
Approval 

42.  Work Force Restructuring 
Implementation Report 

Description of how  workforce restructuring 
plan is being implemented. 

DOE O 350.1, Chg. 3;  
Clause H.15 

When required DOE-EMCBC 
Contractor 
Human 
Resource Team 

CO and 
DOE-HQ 
Office of 
Work Force 
Transition 
Information 

43.  Monthly Headcount Report Report of contractor and prime subcontractor 
headcount by hourly and salaried employees 

Data call Beginning of each 
month 

DOE EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
information 

44.  Proposed Major Compensation and 
Benefit Plan Program Design 
Changes 

Notification of changes to Compensation and 
Benefits Plan 

DOE O 350.1, Chg. 3; 
Clause H.11 

Prior to making any 
changes 

DOE EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
Review; CO 
Approval 

45.  Annual Compensation Increase Plan Contractor’s request for funds for merit, 
promotion, special adjustments, variable pay, 
and structure adjustments 

DOE O 350.1, Chg. 3; 
Clause H.11 

Annually prior to start 
of new salary plan year 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
Review; CO 
Approval 

46.  Annual Overtime Control Plan Contractor’s plan on compensating 
employees for working overtime, may include 

DOE O 350.1, Chg. 3 Annually, as necessary DOE-EMCBC 
Contractor 

DOE-EMCBC 
Contractor 
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contact/phone* 

Approval 

Required 

a plan with justification for exceeding the 
DOE threshold 

Human 
Resource 
Management 
Team 

Human 
Resource 
Management 
Team review;  
CO Approval 

47.  Semiannual Report on Overtime 
Use 

Report showing straight time pay versus 
overtime pay and straight time hours worked 
versus overtime hours worked, expressed as 
percentages. 

DOE O 350.1, Chg. 3 Semiannually DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Industrial 
Relations 
Specialist 
Review; CO 
Approval 

48.  Contractor Benefits Program Description of the Contractor Benefits 
Program 

DOE O 350.1, Chg. 3; 
Clause H.11 

Within 30 days of 
contract award date6 
and updated as 
necessary 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
 Review; CO 
Approval 

49.  Employee Benefits Value Study Report that evaluates the value of 
contractor’s benefit programs with other 
comparable companies 

DOE O 350.1, Chg. 3; 
Clause H.11; DEAR 
970.3102-05-6 

Every two years, initial 
one is due within first 
year after contract 
award date6 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
Review; CO 
Approval 

50.  Employee Benefits Cost Survey 
Comparison 

Report that evaluates the cost of contractors 
benefit programs, may use Bureau of Labor 
Statistics or DOE Cost Study Template 

DOE O 350.1, Chg. 3; 
Clause H.11; DEAR 
970.3102-05-6 

Annually DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 
Review; CO 
Approval 

51.  IRS Form 5500 with Schedules Annual Return/Report of Employee Plan- 
Disclosure document for benefit plan 
participants 

DOE O 350.1, Chg. 3; 
Clause H.11 

Filed by the last day of 
the 7th calendar month 
after the end of the 
plan year as required 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team review 
and CO 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Information 

52.  Insurance Plan Experience Reports 
for Each Type of Liability Insurance 
(General and Automobile) 

Reports to allow DOE to confirm that 
Contractor maintains commercial insurance 
or self-insurance programs required by law, 
regulation and the requirements of the 
contract  

DOE O 350.1, Chg. 3 Annually  DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team review 
and CO 
Information 

53.  Workplace Substance Abuse 
Program  

Written workplace substance abuse 
program.  In compliance with 10 CFR 707 

DEAR 970.5223-3; 
DOE O 350.1, Chg. 3; 
10 CFR 707 

Within 60 days of 
contract award date6 

DOE-EMCBC 
Industrial 
Relations 
Specialist 

DOE-EMCBC 
Industrial 
Relations 
Specialist 
Review; CO 
Approval 

54.  Substance Abuse Program Results 
and Reports for Lower Tier 
Subcontractors 

Report indicating the results of testing in all 
categories such as applicant, post 
occurrence, random, reasonable suspicion to 
include contractor’s results as well as lower 
tier subcontractors that the program applies 

DOE O 350.1, Chg. 3 Semi-annually – 
January 30 and July 30 

DOE-EMCBC 
Industrial 
Relations 
Specialist 

DOE-EMCBC 
Industrial 
Relations 
Specialist 
and CO 
Information 

55.  Employee Assistance Program 
Implementation Plan 

A plan for implementing a program of 
preventative services, education, short-term 
counseling, coordination with and referrals to 
outside agencies, and follow-up upon return 
to work 

DOE O 350.1, Chg. 3 Within 60 days of 
contract award date6 

DOE-EMCBC 
Industrial 
Relations 
Specialist 

DOE-EMCBC 
Industrial 
Relations 
Specialist 
Review; CO 
Approval 

56.  Employee Assistance Program 
Services Reports 

Provide information regarding the services 
available to employees and training available 
to supervisors and managers on 
identification of deteriorating job performance 
or judgment, or observation of unusual 
conduct, and appropriate handling and 
referral 

DOE O 350.1, Chg. 3 As required by CO DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team and   
CO 
Information 

57.  Adverse Impact Analysis Analysis of  EEO impacts resulting from 
involuntary separations 

DOE O 350.1, Chg. 3; 
Secretarial Policy on 
Workforce 
Restructuring 

As required DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team, Office 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

of Legal 
Services   
and CO 
review and 
approval   

58.  Copies of All Insurance Policies or 
Insurance Arrangements 

Current copies throughout the contract term DOE O 350.1, Chg. 3 As required DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team 

DOE-EMCBC 
Contractor 
Human 
Resource 
Management 
Team review 
and CO  
Approval 

WORK PROCESSES 

MANAGEMENT PROCESSES 

59.  Transition Plan A plan describing those activities necessary 
to be prepared to assume full responsibility 
for the contract requirements and to ensure 
an orderly transfer of responsibilities and 
accountability. 

Clause B.9; 
Attachment C-8 

At contract award date6 DOE-WVDP 
Project Control 
and Integration 
Team Leader 

COR Review;  
CO Approval 

60.  Earned Value Management System 
Description (EVMSD) 

A detailed description of the Contractor’s 
plan to implement a project control system 
that reflects the project status relative to cost 
and schedule performance.  

ANSI/EIA-748-1998; 
DOE O 413.3A, Chg. 
1; Clause H.18 

Within 60 days of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

COR Review; 
CO Approval 

61.  Statement of Material Differences Material differences between the actual and 
documented conditions of the systems, 
facilities, waste sites, property and services.  

Clause B.9 Within 60 days of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

62.  Project Baseline Documents Comprehensive plan to achieve scope, cost 
and schedule objectives consistent with 
contract award.  Includes the following: 

DOE O 413.3A, Chg. 
1; Clause H.18 

Within 60 days of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

  Project Baseline Summary Budget Allocation 
Plan 

DOE O 413.3A, Chg. 
1; Clause H.18 

Initially submitted with 
Project Baseline 
Documentation; then 
annually by 
June 30 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

  Resource Loaded Integrated Schedule DOE O 413.3A, Chg. 
1; Clause H.18 

Submitted with Project 
Baseline 
Documentation 

DOE-WVDP 
Project Control 
and Integration 
Team Leader  

DOE-WVDP 
Director 
Approval  

  WBS Dictionary  DOE O 413.3A, Chg. 
1; Clause H.18 

Submitted with Project 
Baseline 
Documentation 

DOE-WVDP 
Project Control 
and Integration 
Team Leader  

DOE-WVDP 
Director 
Approval 

  Risk Management Plan  DOE O 413.3A, Chg. 
1; Clause H.18 

Submitted with Project 
Baseline 
Documentation within 
60 days of contract 
award date6 and 
annually by August 15 

DOE-WVDP 
Project Control 
and Integration 
Team Leader  

DOE-WVDP 
Director 
Approval 

  Management, Planning and Control Policies 
and Procedures  

DOE O 413.3A, Chg. 
1; Clause H.18 

Submitted with Project 
Baseline 
Documentation 

DOE-WVDP 
Project Control 
and Integration 
Team Leader  

DOE-WVDP 
Director 
Approval 

  Waste Disposition Monthly Plan (by waste 
type, quantity and destination) 

DOE O 413.3A, Chg. 
1; Clause H.18 

Initially submitted with 
Project Baseline 
Documentation; then 
updated monthly no 
later than 15 days after 
end of month. 

DOE-WVDP 
Project Control 
and Integration 
Team Leader  

DOE-WVDP 
Director 
Information 

  Staffing Analysis  
 

Clause H.18 Within 60 days of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

63. Phase 1 Decommissioning Work 
Plan 

Implementation of demolition activities 
consistent with the Phase 1 
Decommissioning Plan for the West Valley 
Demonstration Project and the Nuclear 
Regulatory Commission Technical 
Evaluation Report  

Section C.6.0  Within 60 days of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

64. Project Performance Report 
 

Project performance and financial status, 
cost and schedule variance by WBS and 
PBS, major milestone status, safety status 
and critical technical and program issues, 
etc. 

DOE O 413.3A, Chg. 
1; Clause H.18, 
Clause G.4 

Monthly, by the 15th  DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Information 

65. GFS/I Request Projection of additional GFS/I to be furnished 
under the contract.  Considered part of the 
project baseline. 

Clause H.17 Updated within 60 days 
of contract award date6 
and annually thereafter 
prior to each fiscal year 

DOE-EMCBC 
Industrial 
Property 
Management 
Specialist 

COR Review; 
CO Approval 

66. GFS/I Update Projection of additional GFS/I to be furnished 
under the contract. 

Clause H.17 Quarterly, as needed DOE-EMCBC 
Industrial 
Property 
Management 
Specialist 

COR Review; 
CO Approval 

67. Weekly Project Status Report Project status and accomplishments. COR direction Weekly COR or as 
delegated 

COR and 
DOE-WVDP 
Director 
Information 

68. Non-Compliance Tracking System 
(NTS) Reports (electronic reporting 
to DOE system) 

Submittal of detailed, draft reports of PAAA 
non-compliances to DOE-WVDP for 
concurrence prior to submittal into electronic 
system 

10 CFR 820 As required DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

COR and 
DOE-WVDP 
Director 
Information 

69. Quality Assurance Program 
Document and Implementation Plan  

Contract transition activity 10 CFR 830; 
DOE/RW-0333P 

Within 60 days of 
contract award date6 

DOE-WVDP 
Quality 
Engineer 

DOE-WVDP 
Director 
Approval 

70. Quality Assurance Plan Update Annual submittal of QAP changes for DOE 
approval. 

10 CFR 830 Annually by August 30  DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 

71. PAAA Tracking System or Status 
Report 

Local Compliance Tracking System (LCTS) 10 CFR 830; 
Clause H.22 

As requested COR or as 
delegated 

COR 
Information 

72. Radiological Self-
Assessment/Schedule 
 

Triennial Report 10 CFR 835 Within 30 days of 
contract award date6; 
then updates as 
required 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Information 

73. Completion Documents for High 
Level Waste Canister Relocation 

Completion of all documents required for 
payment of the PBI associated with the High 
Level Waste canister relocation 

Clause B.2; Section 
C.5.0 

As proposed by the 
Contractor 

COR or as 
delegated 

COR Review; 
CO Approval 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

74. Completion Documents for 
Demolition and Disposal of the 
MPPB and the Vitrification Facility 

Completion of all documents required for 
payment of the PBI associated with the 
demolition and disposal of the MPPB and the 
Vitrification Facility 

Clause B.2; Section 
C.6.1; Section C.6.2 

As proposed by the 
Contractor 

COR or as 
delegated 

COR Review; 
CO Approval 

75. Completion Documents for 
Processing, Shipment and Disposal 
of All Legacy Waste Off Site 

Completion of all documents required for 
payment of the PBI associated with the 
shipment and disposal of all Legacy Waste 
off site 

Clause B.2; Section 
C.9.0 

As proposed by the 
Contractor 

COR or as 
delegated 

COR Review; 
CO Approval 

FACILITY AUTHORIZATION 

76. Startup Notification Report Nuclear facility startups or restarts DOE O 425.1D Quarterly (negative 
quarterly reports not 
required) 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 

77. Training Implementation Matrix Nuclear facility training requirements DOE O 426.2 Within 90 days of 
contract award date6; 
then updates as 
required. 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 

78. Conduct of Operations Matrix Conduct of Operations requirements for DOE 
facilities 

DOE O 422.1 Within 60 days of 
contract award date6; 
then updated as 
required 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 

79. ALARA Report  
 

Track and trend site cumulative exposure DOE-STD-1098-99, 
Part 3, Article 131 

Annually, by 
September 30 
 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Information 

80. Documented Safety Analysis 
Update 

Annual updated document for DOE approval 
or letter stating there have been no changes 

10 CFR 830.202(c)(2) Annually, by last DOE 
approval date 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval  

81. USQ Procedure Contract transition activity. 10 CFR 830.203(a)(1) Within 14 days after 
contract award date6 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval  

82. USQ Program Summary Report Annual summary of USQ process 
determinations performed since the prior 
submission 

10 CFR 830.203(d) Annually, summary 
report must accompany 
DSA annual update 
submittals 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

83. Fire Hazard Analysis Comprehensive and qualitative assessment 
of risk from fire  within individual fire areas in 
WVDP facilities 

DOE O 420.1B, Chg. 
1 

As required  DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Information 

84. Main Plant Process Building 
Demolition Plan 

A plan that describes in detail how the Main 
Plant Process Building can be demolished. 

Section C.6.0 Once DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

85. Vitrification Facility Demolition Plan A plan that describes in detail how the 
Vitrification Facility can be demolished. 

Section C.6.0 Once DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

86. Inspection and Maintenance Plan for 
Dam System 

A plan that describes how the Contractor will 
operate and maintain the reservoir, 
emergency spillway, dams and all 
appurtenant structures in safe condition at all 
times 

6 NYCRR Part 673, 
Dam Safety 
Regulations, Section 
673.13; Section C.2.1 

Within 12 months of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

87. Recommendation for Stabilization of 
the Lagoon 3 Slope 

Evaluation the stability of the Lagoon 3 slope 
for deep-seated slope failure and provide 
recommendation for stabilization and/or 
operations to ensure satisfactory service for 
20+ years 

Section C.6.8 Within 12 months of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

88. Design to Armor and Protect the 
NDA North Slope 

A design to stabilize the NDA North Slope 
that must be capable of withstanding one 
half the probable maximum precipitation 
event for the drainage of the NDA and SDA 

Section C.8.0 Within 12 months of 
contract award date6 

DOE-WVDP 
Project Control 
and Integration 
Team Leader 

DOE-WVDP 
Director 
Approval 

LIFE-CYCLE FACILITY 

89. Preventive Maintenance Schedule 
and Custodial Plan 

Plan identifying types of services, 
frequencies and levels at which facilities are 
to be maintained 

DOE O 430.1B, Chg. 
1; DOE O 433.1B;   
Section C.2.0 

Within 60 days of 
contract award date6 

COR or as 
delegated 

COR Review; 
CO Approval 

90. Annual Review of Utilization of Real 
Property 

Life-cycle management of real property 
assets 

DOE O 430.1B, Chg. 
1 

Annually, by June 1 DOE-EMCBC  
Certified Realty 
Specialist/DOE 
Realty Officer  

COR and CO 
Information 

91. Annual Real Property Inventory 
Report 

Life-cycle management of real property 
assets 

DOE O 430.1B, Chg. 
1 

Annually, by July 1 DOE-EMCBC  
Certified Realty 
Specialist/DOE 
Realty Officer  

COR and CO 
Information 
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contact/phone* 

Approval 

Required 

92. Description of Property, Plant and 
Equipment Accounting Procedures 

Description of the Contractor’s controls to 
ensure acquisition, use and retirement of 
property according to DOE requirements 

DOE Accounting 
Handbook 

Annually, by TBD DOE-EMCBC  
Certified Realty 
Specialist/DOE 
Realty Officer  

COR and CO 
Information 

93. Energy Consumption Report 
(electronic) 

Provide plant energy data for Energy 
Management System (EMS) reports to 
President and Congress  

DOE O 430.2B 
(graded approach) 

Quarterly, no later than 
15 days after end of 
quarter 

COR or as 
delegated 

DOE-WVDP 
Director 
Information 

94. Waste Management Plan A plan for characterizing, processing, 
packaging, and disposing of waste   

DOE O 435.1, Chg. 1; 
Section C.6.0 

Annually, by TBD DOE-WVDP 
FPD for Waste 
Management 

DOE-WVDP 
FPD for 
Waste 
Management 
Information 

95. Nevada National Security Site LLW 
and MLLW Preliminary Disposal 
Forecast 

Estimated volume of LLW and MLLW to be 
treated/disposed at NNSS in the next fiscal 
year 

NNSS Request Annually, by July 1  DOE-WVDP 
FPD for Waste 
Management 

DOE-WVDP 
FPD for 
Waste 
Management 
Information 

96. Nevada National Security Site LLW 
and MLLW Final Disposal Forecast 

Final estimated volume of LLW and MLLW to 
be treated/disposed at NNSS in the current 
fiscal year 

NNSS Request Annually, by November 
1 

DOE-WVDP 
FPD for Waste 
Management 

DOE-WVDP 
FPD for 
Waste 
Management 
Information 

WORKER PROTECTION 

97. Integrated Safety Management 
System Description 
 

Contract transition activity  
 

DEAR 970.5223-1 
Section C.1.1; DOE M 
450.4-1 
 

Within 60 days of 
contract award date6 (if 
existing DOE- 
approved ISM System 
is not adopted) and 
updated annually, as 
required 
 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval  

98. Contractor Assurance System 
Program Description 

Submit a detailed plan describing how the 
contractor will implement a formal Contractor 
Assurance Program to DOE-WVDP for 
approval. 

Section C.1.1.1.3; 
DOE O 226.1A 

Within 60 days of 
contract award date6 
(may be included in 
Safety Management 
System Description or 
Quality Assurance 
Program 
Document/Plan) 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 
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contact/phone* 

Approval 

Required 

99. Annual Review of ISMS  Review of the ISMS  (Update of the ISMS 
Description document, and performance 
measures)  

DEAR 970.5223-1; 
Section C.1.1; DOE O 
226.1A 
 

Annually, by August 30  
 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Director 
Approval 

100. Annual Review of Contractor 
Assurance System  

A Department-wide oversight process to 
protect the public, workers, environment, and 
national security assets 

Section C.1.1.1.3; 
DOE O 226.1A 

Annually, by August 30 

(may be included in 
Safety Management 
System Description or 
Quality Assurance 
Program 
Document/Plan) 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader  

DOE-WVDP 
Director 
Approval 

101. Health and Safety Plans (HASPs) Addresses the safety and health hazards of 
each phase of site operation and includes 
requirements and procedures for employee 
protection 

29 CFR 1910.120 As required DOE-WVDP 
Safety and Site 
Programs 
Team Leader; 
DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

DOE-WVDP 
Field Element 
Manager 
Review; CO 
Approval 

102. Employee Concerns Program Status 
Report 

Submit reports which provide specific details 
on the numbers, type, status and disposition 
of employee concerns to DOE-WVDP for 
information 

DOE O 442.1A Quarterly, by January 
15, April 15, July 15, 
and October 15 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

COR 
Information 

103. Worker Safety and Health Program Written worker safety and health plan that 
provides the methods for implementing the 
requirements of 10 CFR 851 

10 CFR 851; Section 
C.1.1.1.2 

Within 60 days of 
contract award date6 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Field Element 
Manager 
Review; CO 
Approval 

104. Worker Safety and Health Program 
Update 

Updated Worker Safety and Health Program 
required whenever significant changes are 
made or a letter annually stating that no 
changes to the plan previously approved are 
necessary 

10 CFR 851; Section 
C.1.1.1.2 

Annually or whenever 
significant changes are 
made 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Field Element 
Manager 
Review; CO 
Approval 

PROTECTION OF THE PUBLIC AND ENVIRONMENTAL 

105. NEPA documentation Support DOE preparation of environmental 
checklists, CXs, etc. 

Section C.1.1.1.1; 
Clause H.31  

As required to support 
activities 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 

COR 
Information 
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contact/phone* 

Approval 

Required 

Team Leader 

106. NEPA Administrative Record Compilation of documents that are relied on 
in the decision making process 

Section C.1.3.3 As required to support 
activities 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

107. NEPA Project Record Includes all documentation in the NEPA 
Administrative Record with the exception of 
very large sets of materials (e.g., the 
complete set of EIS references) 

Section C.1.3.3 As required to support 
activities 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

108. Quarterly Public Meetings Site issues and project status Stipulation of 
Compromise; 
Section C.1.3.2; 
Section, C.1.3.3; 
Clause H.19 

Quarterly COR or as 
delegated 

COR 
Information 

109. RCRA 3008(h) Administrative Order 
on Consent Quarterly Progress 
Report 

Summary of progress made by the WVDP on 
RCRA 3008(h) Consent Order activities 

RCRA 3008(h) 
Consent Order 
Section VI.5(f); 
Section C.1.1.1.1; 
Clause H.31 

Quarterly, by February 
15, May 15, August 15, 
and November 151 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

110. Sampling and Analysis Plans (SAP) Documents the procedural and analytical 
requirements for sampling events and 
includes elements such as methodology, 
equipment, procedures, locations, 
decontamination procedures, sample 
containers and preservation, and data quality 
objectives. 

NYSDEC Regulation; 
Clause H.31 

As required to support 
activities2 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

111. Hazardous Waste Reports Report of hazardous waste management 
activities for the preceding year. 

NYSDEC Regulation; 
Clause H.31 

Annually, by March 12 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

112. Fiscal Year Pollution Prevention 
Accomplishments Report 

Reports reductions in generation of 
hazardous waste 

DOE M 435.1-1, Chg. 
1 

Annually by November 
30 (via internet)1 

DOE-WVDP 
Regulatory 

COR 
Information 
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contact/phone* 

Approval 

Required 

Strategy and 
Environmental 
Compliance 
Team Leader 

113. Report on Waste Generation and 
Pollution Prevention Progress 

Annual Progress Reports on Implementation 
of Environmental Provisions of Executive 
Order 13423, Strengthening Federal 
Environmental, Energy, and Transportation 
Management 

DOE M 435.1-1, Chg. 
1 

Annually by November 
30  (via Internet)1 
 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

114. Comprehensive Spill Prevention 
Response Plan 

Response plan to address releases to the 
soil of all hazardous substances including 
fuel oil.  

NYSDEC Regulation; 
Clause H.31 

Annually, by June 1 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR Review; 
CO Approval 

115. Spill Reporting Reporting of spills as specified per time 
frames specified in federal, state, local 
law/regulation 

Federal, state, and 
local law/regulations 

Upon occurrence/ 
identification of spills 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

116. Annual Treatability Study Report Report discussing treatability studies 
performed for the previous year and/or 
planned for the current year 
 

6NYCRR Section 
371.1 (e)(4)(v)('i') 

Provided to NYSDEC 
annually by March 151 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

117. RCRA Corrective Measures Studies Identify, develop, and evaluate potential 
remedial alternatives for removal, 
containment, and/or treatment of 
contamination pursuant to the 3008(h) 
Consent Order.  

NYSDEC Regulation; 
Clause H.31; Section 
C.1.1.1.1 

As required by 
regulator pursuant to 
3008(h) Consent 
Order2 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

118. RCRA Section 3016 Hazardous waste management activities for 
the preceding 2 years. 

NYSDEC Regulation; 
Clause H.31 

Every 2 years – 
beginning December 
30, 20051 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 
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contact/phone* 

Approval 

Required 

119. Site Treatment Plan Update Plan for treatment, storage, and disposal of 
mixed waste 

FFCA Consent Order; 
Clause H.31 

Annually, by February 
152 
 

DOE-WVDP 
FPD for Waste 
Management 

COR 
Information 

120. NESHAPS Report Total quantity of radiological emission.  
Includes CAP 88-PC Dose Assessment 

40 CFR 61 Subpart H; 
Clause H.31 
 

Annually, by June 302 
 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

121. Annual Site Environmental Report 
(ASER) (DOE-HQ guidance is 
provided annually for report 
preparation) 

Characterize environmental management 
performance of site for the CY 

DOE M 231.1-1A, 
Chg. 2 

Annually, by October 
13 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

122. RCRA Part B Application 
modifications 

Modifications to RCRA Part B Application as 
submitted to NYSDEC 

NYCRR 373-1; 
Clause H.31; Section 
C.1.1.1.1 

As required 4 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

123. Groundwater Protection Plan 
(include as part of the ASER) 
Note:  All groundwater monitoring 
(not only radiological) is to be 
included as part of the ASER. 

Summary of the program including the 
number of wells, sampling method, 
frequency, analysis performed and results. 
Summarize the hydrogeology of the site, 
major aquifers, groundwater movement, 
potential sources of pollution and uses of 
ground water in the vicinity of the site.  
Include a map of active and abandoned well 
locations. 

DOE O 5400.5, Chg. 
2; DOE O 450.1A; 
Clause H.31; Section 
C.1.1.1.1 
 

Annually, by October 
13  
 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

124. Stormwater Pollution Prevention 
Plan (Review current plan and 
submit update as necessary) 

Satisfies a requirement of the facility's 
SPDES Permit NY-0000973 for discharges 
into combined storm water outfalls 

SPDES Permit; 
Clause H.31 

Annually, by February 
15 
 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

125. Regulator Reports Various RCRA, CAA, SDWA, and CWA 
reports 

Section C, Attachment 
C-6; Clause H.31 

As required2 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 

COR 
Information 



SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
DELIVERABLES 

 
J-25 

 

 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Team Leader 

126. Environmental Monitoring Plan 
(including all groundwater 
monitoring  

Environmental monitoring and surveillance 
plan 

Section C.1.1.1.1; 
DOE 450.1A; Clause 
H.31 

Every 3 years and an 
annual update by 
December 31 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

127. State Pollutant Discharge 
Elimination System (SPDES) 
Discharge Monitoring Reports 

Monitoring of discharges to river including 
sampling, analysis, data management and 
reporting 

NYSDEC Regulation;  
SPDES permit; 
Clause H.31 

28th of each month5 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

128. Drinking Water Analysis Monitoring of drinking water NYSDOH; Clause 
H.31 

As required DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

129. SARA Title III- 312 
 

Hazardous chemical inventory data and 
locations for state and local emergency 
response organizations 

NYSDEC Regulation; 
Clause H.31 
 

Annually, by March 12 
 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

130. SARA Title III - 313 Toxic chemical release inventory NYSDEC Regulation; 
Clause H.31 
 

Annually, by July 12 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

131. Monthly Drinking Water Report Report to Cattaraugus County Health 
Department on drinking water monitoring  

NYSDOH; Clause 
H.31 

10th of each month5  DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

132. Pre-discharge Radiological Analysis 
of Lagoons 

Report to NYSDEC prior to lagoon discharge NYSDEC Regulation; 
SPDES Permit; 

Results faxed to 
NYSDEC no less than 

DOE-WVDP 
Regulatory 

COR 
Information 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Clause H.31 1 day prior to Lagoon 
discharge (DOE-
WVDP review is 
required prior to 
sending information to 
NYSDEC) 

Strategy and 
Environmental 
Compliance 
Team Leader 

133. Compliance Certification for the 
Sulfur Dioxide Emission Standard 
for the Boilers at the WVDP 

Report to NYSDEC 6 NYCRR Pt 201-4; 
Air Facility 
Registration 
Certificate 9-0422-
00005/00009; Clause 
H.31 

Twice Annually, by 
January 31 and July 
311 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

134. Sustainability Plan (formerly 
Executable Plan  

Report on Departmental Energy, Renewable 
Energy & Transportation Management 

DOE O 430.2B 
(graded approach); 
EO 13423; Clause 
H.31 

Annually by December 
312 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

135. Reports to support EO 13423 & 
13514 

EO 13423 sets numerous Federal energy 
and environmental management 
requirements in several areas, including but 
not limited to: Implementing Instructions, 
Reducing Energy Intensity, Increasing Use of 
Renewable Energy, Reducing Water 
Intensity, Designing and Operating 
Sustainable Buildings, and Managing 
Federal Fleets 
 
EO 13514, establishes an integrated strategy 
towards sustainability in the federal 
government and to make reduction of 
greenhouse gas (GHG) emissions a priority 
for federal agencies. 

DOE O 430.2B; DOE 
O 450.1A; Clause 
H.31 

As required2 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

136. Excluded Building Self-Certification In support of EO 13423 EO 13423; DOE O 
430.2B; Clause H.31 

Annually by February 
151 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader  
and DOE-
EMCBC  
Certified Realty 
Specialist/DOE 

COR 
Information 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Realty Officer 

137. Environmental Monitoring Program 
Effluent Summary & Trend Analysis 
Report 

Provides analysis of noteworthy results of 
radiological analyses for all EMP monitoring 
points in accordance with EM-11, 
“Documentation and Reporting of 
Environmental Data” and DOE/EH-0173T, 
“Environmental Regulatory Guide for 
Radiological Effluent Monitoring and 
Environmental Surveillance.” 

DOE O 450.1A; 
RCRA 3008(h) Order 
on Consent; Clause 
H.31 

Quarterly, by April 30, 
July 30, October 30, 
and January 31  

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

138. Groundwater Trend Analysis Report This report evaluates the results of sampling 
and analysis of on-site groundwater at the 
WVDP and discusses other matters relevant 
to the Groundwater Monitoring Program. 

DOE O 450.1A; 
RCRA 3008(h) Order 
on Consent; Clause 
H.31 

Quarterly, by March 
31, June 30, 
September 30, and 
December 31 (The 
monitoring year runs 
from December 1 
through November 30 
of the following year) 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

139. Exception Report for RCRA 
Groundwater Monitoring Results 

Report to NYSDEC  DOE O 450.1A; 
RCRA 3008(h) Order 
on Consent; Clause 
H.31    

Quarterly, following 
each routine 
groundwater sampling 
event1 

DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

140. Permit/License Applications and/or 
Renewal Applications 

Various RCRA, CAA, SDWA, and CWA  Section C, Attachment 
C-6; Clause H.31 

As required3 DOE-WVDP 
Regulatory 
Strategy and 
Environmental 
Compliance 
Team Leader 

COR 
Information 

141. Radiation Safety Program 
Description 

Ensures that radiation exposures to the 
Contractor’s workers and the public and 
releases of radioactivity to the environment 

10 CFR 835; Section 
C.1.1.1.2 

Within 30 days after 
contract award date6 

DOE-WVDP 
Safety and Site 
Programs Team 
Leader 

DOE-WVDP 
Director 
Approval 

142. Updated Radiation Safety Program  
 

Annual submittal of revisions to Radiation 
Safety Program 

10 CFR 835 Annually DOE-WVDP 
Safety and Site 
Programs Team 
Leader 

DOE-WVDP 
Director 
Approval 

143. Nuclear Safety Program Description Ensures that all nuclear facilities are 
maintained and operated within the DOE 

10 CFR 830; Section 
C.1.1.1.2 

Within 30 days after 
contract award date6 

DOE-WVDP 
Safety and Site 

DOE-WVDP 
Director 
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contact/phone* 

Approval 

Required 

approved safety basis Programs Team 
Leader 

Approval 

144. Issues Management System Identification, assignment of significance 
category, and processing of nuclear safety-
related issues identified within the 
Contractor’s organization 

10 CFR 830; 
DOE/RW-0333P; 
Section C.1.1.1.3 

Within 90 days after 
contract award date6 

DOE-WVDP 
Safety and Site 
Programs Team 
Leader 

DOE-WVDP 
Director 
Approval 

145. Criticality Safety Program 
Description 

Ensures that operations with fissionable 
material remain subcritical under all normal 
and credible abnormal conditions 

10 CFR 
830.204(b)(6); Section 
C.1.1.1.2 

Within 30 days after 
contract award date6 

DOE-WVDP 
Safety and Site 
Programs Team 
Leader 

DOE-WVDP 
Director 
Approval 

146. Permeable Treatment Wall 
Quarterly Monitoring Report 

To provide environmental monitoring data as 
described in WVDP-512 

Section C.3.0 Quarterly COR or as 
delegated 

COR Review; 
CO Approval 

147. Monthly Permeable Treatment Wall 
Supplemental Hydraulic Monitoring 
Report 

To provide environmental monitoring data as 
described in WVDP-512 

Section C.3.0 Monthly COR or as 
delegated 

COR Review; 
CO Approval 

148. Annual Permeable Treatment Wall 
Monitoring Report 

To provide environmental monitoring data as 
described in WVDP-512 

Section C.3.0 Annually COR or as 
delegated 

COR Review; 
CO Approval 

149. Comprehensive Permeable 
Treatment Wall Monitoring Report 

To provide environmental monitoring data as 
described in WVDP-512 

Section C.3.0 Every five year; first 
one due in 2015 

COR or as 
delegated 

COR Review; 
CO Approval 

SAFEGUARDS AND SECURITY 

150. Cyber Security Program Plan Computer protection program plan DEAR 952.204-77; 
DOE O 205.1; DOE N 
205.3; Section C.10.1 
 

Within 60 days after 
contract award date6 
and annually by 
September 30  

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 
and DOE-
EMCBC 
Designated 
Authorizing 
Authority  
Representative 

DOE-EMCBC 
Designated 
Authorizing 
Authority 

151. Cyber Security Self Assessment Submit a cyber security annual 
assessment, which documents contractor 
compliance with the requirements of DOE 
Order 205.1, to DOE-WVDP for approval. 

DOE O 205.1 Annually, by 
September 30  

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 
and  DOE-
EMCBC 
Designated 
Authorizing 

COR 
Information 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

Authority 
Representative 

152. Cyber Security Peer Review Submit a cyber security annual peer review  DOE O 205.1 September 30, 2011 DOE-WVDP 
Safety and Site 
Programs 
Team Leader 
and DOE-
EMCBC 
Designated 
Authorizing 
Authority 
Representative 

COR   
Information 

153. Computer Security Incident Reports To document incidents involving the 
compromise to classified or sensitive 
unclassified data on computer systems 

DOE N 205.4 Per occurrence DOE-WVDP 
Safety and Site 
Programs 
Team Leader 
and DOE-
EMCBC 
Designated 
Authorizing 
Authority 
Representative 

COR 
Information 

154. Government Property Missing, Lost, 
Damaged or Theft Report 

Reports incidents of any loss of Government 
Property 

FAR 52.245-1; DOE O 
580.1, Chg. 1 

Monthly  E-Mail - within 
5 working days 
following end of month 

DOE-EMCBC 
Government 
Property 
Administrator 

CO 
Information 

155. Site Security Plan To describe the physical protection program 
in place. 

DOE M 470.4-1, Chg. 
1 

Within 60 days of 
contract award date6 
and annually by 
September 30  

COR or as 
delegated 

COR 
Information 

156. FOCI Self-Assessment Certification Annual FOCI Status DOE P 470.1 Annually, by 
September 30 

COR or as 
delegated 

COR 
Information 

157. 5 Year FOCI Certification  Certification DOE P 470.1 5 years from last 
certification 

COR or as 
delegated 

COR 
Information 

158. Protective Force Training Plan Identify required annual and 
remedial/refresher training for the next Fiscal 
Year 

DOE M 470.4-3A Annually, by January 1 
 

COR or as 
delegated 

COR 
Information 
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Approval 

Required 

159. Protective Force Strength/Cost 
Report 

Headcount and expenditures for protective 
force 

NN513.1/DOE-HQ 
Letter dated 06/20/97 

Quarterly - 10 working 
days following each FY 
quarter 

COR or as 
delegated 

COR 
Information 

160. Aviation Management Plan Submission of quarterly report of flight hours, 
cost and other relevant data  

DOE O 440.2B, Chg. 
1 

Quarterly, when 
applicable 

COR or as 
delegated 

COR 
Information 

161. Contractor guidelines for identifying 
UCNI 

Internal guidelines used by the contractor to 
identify UCNI 

DOE O 471.1B Within 60 days of 
contract award date6 

COR or as 
delegated 

COR 
Information 

BUSINESS AND SUPPORT SERVICES 

162. Balanced Score Card Reporting Monitors organization performance against 
goals 

DOE-HQ Requirement Annually, by December 
1 and as requested 

CO or as 
delegated 

CO 
Information 

163. Balanced Score Card Plan Plan to measure organizational performance 
against strategic goals 

DOE-HQ Requirement Annually, by 
September 15 (DOE-
HQ issues data call 
and date may vary) and 
as requested 

CO or as 
delegated 

CO 
Information 

164. DOE HQ Clearance Review Plan Provides a list of the contracts over the CO 
authority level  

DOE-HQ Requirement Annually, by 
September 15 (DOE-
HQ issues data call 
and date may vary) and 
as requested 

CO or as 
delegated 

CO 
Information 

165. Annual Forecasting of 
Subcontracting Opportunities 

Provides a list of the possible opportunities 
for Small Businesses 

DOE-HQ Requirement Annually, by 
September 15 (DOE-
HQ issues data call 
and date may vary) and 
as requested 

CO or as 
delegated 

CO 
Information 

166. Awards to Private Sector 
 
 
 

Provides list of all awards made to Private 
Sector including the dollar value of the  
award, a description of the item purchased, 
and the size status and category (e.g., 
woman-owned, HUBZone, small 
disadvantaged, etc.) of each company 

DOE-HQ Requirement Annually, by October 
15 (DOE-HQ issues 
data call and date may 
vary) and as requested 

CO or as 
delegated 

CO 
Information 

167. Budget Status Reports  Includes variance analyses, revised 
forecasts, and funding impacts 

Section C.1.3.1 As requested DOE-WVDP 
Budget Analyst 

DOE-WVDP 
Budget 
Analyst, COR 
and CO 
Information 
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Approval 

Required 

168. Cost Accounting Standard 
Disclosure Statement 

Contractor disclosure statement for 
allocation of indirect costs 

FAR 52.230-2 Within 14 days of 
contract award date6 
and within 60 days of 
any change 

CO or as 
delegated 

CO 
Information 

169. Material Safety Data Sheets Written or printed material concerning a 
hazardous chemical 

29CFR1910.1200 Prior to use of 
hazardous material 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

COR 
Information 

170. Agency Motor Vehicle Data Report 
Combined with Report of Truck Data  
Electronically submitted via Federal 
Automotive Statistical Tool (FAST)  

Provide current GSA and Agency owned 
fleet makeup and charges 

41 CFR 102-34.345, 
102-34.355 and 109-
38.903-50 

Annually, by November 
15 

DOE-EMCBC 
Government 
Property 
Administrator 

CO 
Information 

171. Program for the Acquisition, 
Maintenance and Operation of 
Motor Vehicles and Equipment 

Maintain program to ensure compliance with 
all applicable regulations, state and local 
laws, and property management 
requirements 

Section C.1.3.3; 
DEAR 945.570-2 

Within 14 days of 
contract award date6 

DOE-EMCBC 
Government 
Property 
Administrator 

CO 
Information 

172. Report of Periodic Physical 
Inventory Results 

Periodically perform, record ad disclose 
property inventory results 

FAR 52.245-1; DOE O 
580.1, Chg. 1 

Annually, by 
September 30  

DOE-EMCBC 
Government 
Property 
Administrator 

CO and HQ 
Information 

173. Annual Excess Personal Property 
Furnished to Non-Federal 
Recipients 

Details non-federal recipients of excess 
property 

41 CFR Part 102-
36.295; 41 CFR Part 
109-43.4701 
 

Annually, by  
October 31  

DOE-EMCBC 
Government 
Property 
Administrator 

DOE-WVDP 
Budget/ 
Finance, CO 
and DOE-HQ 
Office of 
Property 
Management 
Information  

174. Negotiated Sales Report Provides detailed breakdown of negotiated 
property sales 

41 CFR 101-45.4702; 
 

Annually, by 
October 31 
 

DOE-EMCBC 
Government 
Property 
Administrator 

DOE-HQ 
Office of 
Property 
Management 
Information 

175. Summary of DOE-Owned Plant and 
Capital Equipment 

Accounting of all DOE-owned P&CE 
purchased by or furnished to the contractor 

Federal Accounting 
Standards Advisory 
Board FSSAB  letter 
No. 6 

Annually, by 
September 30 

DOE-EMCBC 
Government 
Property 
Administrator 

DOE-HQ 
Office of 
Property 
Management 
Information 

176. Property Information Database 
(PIDS) 

Volume & original acquisition cost of govt. 
owned equipment for: Sensitive; $5K - $25K;  

FAR 45; FAR 52.245-
1; DEAR 945.102-70 

Annually, by  
October 31  

DOE-EMCBC 
Government 

DOE-HQ 
Office of 
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contact/phone* 

Approval 

Required 

and > $25K  Property 
Administrator 

Property 
Management 
Information 

177. Personal Property Deferred 
Maintenance Closure Form 

Measurement of Potential Deferred 
Maintenance on Personal Property 

Federal Financial 
Accounting Standard 
No.6 

Annually, by  
September 30  
 

DOE-EMCBC 
Government 
Property 
Administrator 

CO 
Information 

178. Financial Disclosure of Revenue 
Activities (Revenue Foregone 
Report) 

Report goods and services that are sold to 
the public or other entities and also in the 
amount of revenues foregone resulting from 
these transactions 

Statement of Federal 
Financial Accounting, 
Standard No. 7 

Annually, by October 
30 

DOE-EMCBC 
Government 
Property 
Administrator 

DOE-WVDP 
Finance, CO 
and DOE-HQ 
Office of 
Property 
Management 
Information 

179. Affirmative Procurement Report Report on procurement programs 
maximizing environmental benefits 

Executive Order 
13101 

Annually, by October 
15 

CO or as 
delegated 

CO 
Information 

180. Personal Property Management 
System 

Comprehensive property management 
system 

Section C.1.3.3; FAR 
52.245-1; DOE O 
580.1, Chg. 1 

Within 60 days of 
contract award date6 

DOE-EMCBC 
Government 
Property 
Administrator 

DOE-EMCBC 
Property 
Management 
Specialist 
Review;  
CO Approval 

181. Procurement System Comprehensive purchasing system DEAR 970.5244-1 Within 14 days of 
contract award date6 

CO or as 
delegated 

CO Approval 

182. Legal Management Plan 
 

Plan to manage legal costs and matters. 10 CFR 719.12; 
Section H.33   

Within 60 days of 
contract award date6 
 

CO or as 
delegated 

CO Approval 

183. Annual activity report for internal 
audit 

Annual internal audit report of allowable 
costs. 

DEAR 970.5203-1 Annual, by July 15  CO or as 
delegated 

CO 
Information 

184. Small Business and Small 
Disadvantaged Business 
Subcontracting Plan 

Establishes dollars planned for award to 
Small, Small- Disadvantaged and Small 
Women-owned businesses 

FAR 52.219-9  Submitted with 
proposal and 
incorporated in contract 
at award; revisions 
required for $500K+ 
increase to the total 
price of the contract. 

CO or as 
delegated 

CO Approval 
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185. List of Subcontractors (applicable to 
work subject to the Davis- Bacon 
Act) 

Statement and Acknowledgement Form (SF-
1413) 

FAR 52.222-11 Within 14 days of 
contract award date6 

CO or as 
delegated 

CO 
Information 

186. Individual Subcontracting Report Provides subcontracting information 
electronically for a specific DOE contract 

FAR 52.219-9 
 

Semi-annually and at 
contract completion 

CO or as 
delegated 

CO 
Information 

187. Summary Subcontracting Report  Provides an annual electronic summary of 
subcontracts awarded by the Contractor for 
all of their DOE contracts  

FAR 52.219-9 
 

Annually, at close of 
each Fiscal Year 

CO or as 
delegated 

CO 
Information 

188. Travel Cost Summary Quarterly Summary of all Travel Related 
Costs 

DOE-HQ Requirement Quarterly, by 
December 1, March 1, 
June 1, and September 
1  

CO or as 
delegated 

DOE-WVDP 
Budget/ 
Finance and 
CO 
Information 

189. Purchase Card/Travel Card Report Purchase Card/Travel Card Report 
 

DOE-HQ Requirement As requested CO or as 
delegated 

DOE-WVDP 
Budget/ 
Finance and 
CO 
Information 

190. Performance Metrics TRU waste disposition; legacy waste 
disposition (include in Project Performance 
Report) 

DOE-HQ Requirement Monthly, by the 15th of 
each month 

COR or as 
delegated 

COR 
Information 

191. Federal Managers Financial Integrity 
Act Report 

Report of assurances on the status of 
internal controls 

Federal Managers 
Financial Integrity Act 

Annually, by July 15  CO or as 
delegated 

DOE-WVDP 
Finance and 
CO 
Information 

192. Parent Organization Support Plan Details anticipated parent organization 
support to the prime contractor, major 
subcontractors, and/or teaming partners in 
the performance of the contract 

Clause H.49 30 days prior to the: (1) 
the end of the Contract 
Transition Period; or (2) 
the commencement 
date of parent 
organization support 
proposed by the 
contractor 

CO or as 
delegated 

CO Approval 

193. Parent Organization Support Plan 
Update 

Annual submittal of Parent Organization 
Support Plan 

Clause H.49 Annually, 90 days prior 
to the start of each year 
of contract 
performance 

CO or as 
delegated 

CO Approval 

194. Records Management Plan Describes how the contractor will manage all 
life-cycle phases of Government-owned 

36 CFR Chapter 12; 
Section C.1.3.3 

Within 60 days of 
contract award date6 

DOE-EMCBC 
RMFO 

DOE-EMCBC 
RMFO 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

records and provides a clear delineation 
between Government-owned and contractor-
owned records 

Review; CO 
Approval 

195. Records File Plan Comprehensive outline that includes specific 
instructions that provide guidance for the 
effective management of records 

DOE O 243.1; Section 
C.1.3.3 

Within 6 months of 
contract award date6 

DOE-EMCBC 
RMFO 

DOE-EMCBC 
RMFO 
Review; CO 
Approval 

196. Records File Plan Update Annual submittal of revisions to Records File 
Plan 

DOE O 243.1; Section 
C.1.3.3 

Annually DOE-EMCBC 
RMFO 

DOE-EMCBC 
RMFO 
Review; CO 
Approval 

197. Records Disposition Plan Documents the contractor’s disposition 
process for records including the processing 
of records to storage and the destruction 
process 

36 CFR 12; Section 
C.1.3.3 

Within 6 months of 
contract award date6 

DOE-EMCBC 
RMFO 

DOE-EMCBC 
RMFO 
Review; CO 
Approval 

198. Records Disposition Plan Update Documents major changes to the Records 
Management Disposition Processes 

Section C.1.3.3 Revisions shall be 
submitted prior to 
implementation 

DOE-EMCBC 
RMFO 

DOE-EMCBC 
RMFO 
Review; CO 
Approval  

199. Privacy Act List of Systems of 
Records 

Shall note the design, development, or 
operation work that will be performed and the 
responsibility for each system 

DEAR 970-5204-3; 
FAR 52.224-2; DOE O 
206.1; Section C.1.3.3 

Within 90 days of 
contract award date6 

DOE Privacy 
Act Officer 

DOE-EMCBC 
RMFO and 
DOE Privacy 
Act Officer 
Review; CO 
Approval 

CONTRACT COMPLETION DELIVERABLES 

200. Final Completion or Termination 
Inventory 

Physical Inventory for disposal purposes of 
all Government Property. 

DEAR 952.245-5; 
FAR 52.245-1 
 

Upon termination or 
completion of the 
contract as prescribed 
by the CO 

DOE-EMCBC 
Government 
Property 
Administrator 

CO 
Information 

201. Estimate of Percentage of 
Recovered Material Content 

For EPA designated products.  Estimate of 
percentage of the total recovered material 
used in contract performance. 

FAR 52.223-9 Upon termination or 
completion of the 
contract as prescribed 
by the CO 

CO or as 
delegated 

CO 
Information 

202. Contract Close-out Plan A plan including all remaining administrative 
matters necessary to close out the Contract. 

Clause H.50 60 days prior to the end 
of the contract period of 
performance 

CO or as 
delegated 

CO 
Information 
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 Report Description Driver Frequency DOE 

contact/phone* 

Approval 

Required 

203. Turnover Package All records to be provided to DOE at the 
completion of the Contract 

Section C.1.3.3, 
Records 
Management; Section 
C, Attachment C-5 

Upon termination or 
completion of the 
contract as prescribed 
by the CO 

DOE-EMCBC 
RMFO 

DOE-EMCBC 
RMFO 
Review: CO 
Approval 

204. Integrated Safety Management 
System Declaration 

Summary of results of the annual 
effectiveness review and status of ISMS and 
QA within the Contractor’s organization 

DEAR 970.5223-1 
DOE M 450.4-1 

Annually by September 
30 

DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

DOE-WVDP 
Field Element 
Manager 
Review; CO 
Approval 

 

205. Phone and Email Updates List Monthly listing of changes to employee 
phone and email contact information 

 Monthly DOE-WVDP 
Safety and Site 
Programs 
Team Leader 

CO 
Information 

 

1
 The dates listed in the Frequency column are due dates to regulatory agencies.  This deliverable shall be issued to DOE-WVDP for review no less than 2 weeks 

prior to the regulatory agency due date. 
2
 The dates listed in the Frequency column are due dates to regulatory agencies.  This deliverable shall be issued to DOE-WVDP no less than 4 weeks prior to allow 

for adequate review. 
3
 The dates listed in the Frequency column are due dates to regulatory agencies.  This deliverable shall be issued to DOE-WVDP no less than 6 weeks prior to allow 

for adequate review. 
4
 This deliverable shall be issued to DOE-WVDP no less than 4 months prior to regulatory due date to allow for adequate review. 

5
 The dates listed in the Frequency column are due dates to regulatory agencies.  This deliverable shall be issued to DOE-WVDP no less than 1 week prior to allow 

for adequate review. 
6
 The contract award date is the date the contract is signed by the Contracting Officer. 
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ATTACHMENT J-4 – DAVIS-BACON WAGE GENERAL DECISION NUMBER 
NY100008 
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ATTACHMENT J-5 – SERVICE CONTRACT ACT WAGE DETERMINATION NO. 
2005-2371  
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ATTACHMENT J-6 – SMALL BUSINESS SUBCONTRACTING PLAN 
 

Note:  The Contractor’s executed Small Business Subcontracting Plan will be inserted here.  See 
Solicitation Provision L.3 and Section I FAR Clause 52.219-9, Alternate II, entitled “Small Business 
Subcontracting Plan.” 
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ATTACHMENT J-7 – SMALL DISADVANTAGED BUSINESS (SDB) PARTICIPATION 
PROGRAM TARGETS FORM 
 
Note:  The Contractor’s executed Small Disadvantaged Business (SDB) Participation Program Targets 
Form will be inserted here upon award.  See Solicitation Provision L.3 and Attachment L.12. 
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ATTACHMENT J-8 – ACRONYM LIST 
 
The following acronyms are used in this Contract: 
 
A 
 

A&PC  Analytical and Process Chemistry 
ACWP Actual Cost of Work Performed 
ADA  Analytical Decon Aisle 
ADPE  Automatic Data Processing Equipment 
ANA  Analytical Aisle 
ANC  Analytical Cell 
ANSI/EIA American National Standards Institute/Electronic Industries Alliance 
ARC  Acid Recovery Cell 
ARPR  Acid Recovery Pump Room 
ASAP  Automated Standard Application for Payment 
 
B 
 
BCWP Budgeted Cost of Work Performed 
BCWS Budgeted Cost of Work Scheduled 
BMMS Bridge Mounted Manipulator System 
BOSF  Balance of Site Facilities 
 
C 
 
CA  Contamination Area 
CAIRS Computerized Accident/Incident Reporting System 
CAIS  Condition Assessment Information System 
CCR  Chemical Process Cell (CPC) Crane Room 
CDDL  Construction and Demolition Debris Landfill 
CFR  Code of Federal Regulations 
CH  Contact-Handled 
CH-TRU Contact-Handled Transuranic  
CO  Contracting Officer 
COA  Chemical Operating Aisle 
COMSEC Computer Security 
COR  Contracting Officer’s Representative 
CPC  Chemical Process Cell 
CPAF Cost Plus Award Fee 
CSRF Contact Size Reduction Facility 
CVA Chemical Viewing Aisle 
CWA Clean Water Act 
 
D 
 
DAC Derived Air Concentration 
DCAA Defense Contract Audit Agency 
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DEAR Department of Energy Acquisition Regulation 
DD&R Decontamination, Deactivation and Removal 
DOE U.S. Department of Energy 
DOE-HQ Department of Energy Headquarters 
DOE-OH Department of Energy Ohio Field Office 
DOE/RW Department of Energy Office of Civilian Radioactive Waste Management 
DOG Dissolver Off-Gas 
DOL U.S. Department of Labor 
 
E 
 
EAC Estimates-at-Completion 
EDR Equipment Decontamination Room 
EEOICPA Energy Employees Occupational Injury Compensation Program Act of 

2000 
EH U.S. Department of Energy Office of Environment, Safety and Health 
EIS Environmental Impact Statement 
EMCBC Environmental Management Consolidated Business Center 
EMOA East Mechanical Operating Aisle 
EPA U.S. Environmental Protection Agency 
ERISA Employee Retirement Income Security Act of 1974 
ES&H Environment, Safety and Health 
ESA Extraction Sample Aisle 
ETC Estimates-to-Complete 
 
F 
 
FACTS Foreign Access Central Tracking System 
FAR Federal Acquisition Regulation 
FDO Fee Determination Official 
FFCA Federal Facility Compliance Act 
FIMS Facility Information Management System 
FPH Fire Pump House  
FR Facility Representative 
FRS Fuel Receiving and Storage 
FY Fiscal Year 
 
G 
 
GAO Government Accountability Office 
GCR General Purpose Cell (GPC) Crane Room 
GCRE General Purpose Cell (CPC) Crane Room Enclosure 
GFS/I Government Furnished Services and Items 
GOA General Purpose Cell (GPC) Operating Aisle 
GPC General Purpose Cell 
GTCC Greater Than Class C 
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H 
 
HCA High Contamination Area 
HEPA High Efficiency Particulate Air 
HIC High Integrity Container 
HLW High Level Waste 
HLWISF High Level Waste Interim Storage Facility 
HRA High Radiation Area 
HVAC Heating, Ventilation and Air Conditioning 
HW Hazardous Waste 
 
I 
 
I&C Instrument and Control 
IG Inspector General 
IPABS Integrated Planning, Accountability, and Budgeting System 
IRC Internal Revenue Code 
IRTS Integrated Radwaste Treatment System 
ISM Integrated Safety Management 
ISMS Integrated Safety Management System 
IWSF Interim Waste Storage Facility 
 
L 
 
LOC Letter of Credit 
LI/LO Load In/Load Out 
LLW Low-Level Waste 
LLW2 Low-Level Waste Treatment Building 
LLWTF Low-Level Waste Treatment Facility 
LOF Life of Facility 
LSA Lag Storage Area 
LSB Lag Storage Building 
LWA Lower Warm Aisle 
LWTS Liquid Waste Treatment System 
 
M 
 
MARSSIM Multi-Agency Radiation Survey and Site Investigation Manual 
MC Miniature Cell 
MLLW Mixed Low-Level Waste 
MPPB Main Plant Process Building 
MRR Manipulator Repair Room 
MSM Master Slave Manipulator 
MTRU Mixed Transuranic 
 
N 
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NAA North Analytical Aisle 
NDA Nuclear Regulatory Commission (NRC) Licensed Disposal Area 
NEPA National Environmental Policy Act of 1969 
NESHAP National Emissions Standards for Hazardous Air Pollutants 
NFA No Further Action 
NFS Nuclear Fuel Services 
NNSS Nevada National Security Site 
NOA North Operating Aisle 
NRC Nuclear Regulatory Commission 
NTS Noncompliance Tracking System 
NYCRR New York Codes, Rules and Regulations 
NYS New York State 
NYSDEC New York State Department of Environmental Conservation 
NYSERDA New York State Energy Research and Development Authority 
 
O 
 
OGA Off-Gas and Acid Recovery Aisle 
OGOA Off-Gas Operating Aisle 
OGT Off-Gas Treatment Cell 
ORPS Occurrence Reporting and Processing System 
OSHA Occupational Safety and Health Administration 
 
P 
 
PAAA Price Anderson Amendments Act 
PBI Performance Based Incentive 
PBS Project Baseline Summary 
PCR Process Chemical Room 
PMC Process Mechanical Cell 
PMCR Process Mechanical Cell (PMC) Crane Room 
PPC Product Purification Cell 
PPH Product Packaging and Handling 
PPS Product Packaging and Shipping 
PRB Post Retirement Benefits 
PSC Process Sample Cell 
PWS Performance Work Statement 
 
R 
 
RA Radiation Area 
RBA Radiological Buffer Area 
RCRA Resource, Conservation and Recovery Act of 1976 
RER Ram Equipment Room 
RFI RCRA Facility Investigation 
RFP Request for Proposal 
RH Remote-Handled 
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RH-TRU Remote-Handled Transuranic 
RHWF Remote Handled Waste Facility 
RIC Reinforced Concrete 
RMA Radioactive Material Area 
RMP Risk Management Plan 
ROD Record of Decision 
RTS Radwaste Treatment System 
RV Relative Value 
 
S 
 
SDA State Disposal Area 
SRR Scrap Removal Room 
SS Stainless Steel  
SST Solvent Storage Terrace 
SWMU Solid Waste Management Unit 
 
T 
 
TEC Total Estimated Cost 
TPC Total Project Cost 
TRU Transuranic 
 
U 
 
UCNI Unclassified Controlled Nuclear Information 
UPC Uranium Product Cell 
UR Utility Room 
UWA Upper Warm Aisle 
UXA Upper Extraction Aisle 
 
V 
 
VHRA Very High Radiation Area 
VEC Ventilation Exhaust Cell 
VTF Vitrification Test Facility 
VOG Vessel Off-Gas 
VSR Ventilation Supply Room 
 
W 
 
WBS Work Breakdown Structure 
WFIS Work Force Information System 
WIR Waste Incidental to Reprocessing 
WMA Waste Management Area 
WMOA West Mechanical Operating Aisle 
WTF Waste Tank Farm 
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WVDP West Valley Demonstration Project 
WWTF Waste Water Treatment Facility 
 
X 
 
XC Extraction Cell 
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ATTACHMENT J-9 – PERFORMANCE GUARANTEE AGREEMENT 
 
Note:  The Contractor’s executed Attachment L-13 Performance Guarantee Agreement will be inserted 
here upon contract award.   
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ATTACHMENT J-10 – AGREEMENT BETWEEN WEST VALLEY ENVIRONMENTAL 
SERVICES LLC AND THE INTERNATIONAL ASSOCIATION OF MACHINISTS AND 
AEROSPACE WORKERS 
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ATTACHMENT J-11 – CONTRACT CLOSE-OUT PLAN 
 
Note:  The Contractor’s executed Contract Close-Out Plan will be inserted here after contract award. 
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ATTACHMENT J-12 – TRANSITION PLAN 
 
Note:  The Contractor’s executed Transition Plan will be inserted here after contract award. 
 

 


